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REC POWER DISTRIBUTION COMPANY LIMITED NEW DELHI
BESCOM '

REC POWER DISTRIBUTION COMPANY LIMITED NEW DELHI
200 |

{Two Hundrad only)

Awuthor Signatory
For The Bangalore Advocates'
Co-opareti/e Society L1,

Please write or type below this ine-a e v oo m e e

Agreement No. RECPDCL/BESCOM/DPR/14-15/ §F o(w) Dated :16.06.2015.

This agreement has been executed at Bangalore on 16th day of June 2015 between REC Power
Distribution Company Limited 1016-1023 10" floor, Devika Towers, Nehru Place New Delhi-
110018, having Regd. Office: Core-4, SCOPE Complex,7 L.odhi Road, New Delhi-110003 acting
through its authorized signatory (hereinafter referred to as the “RECPDCL”) of one part and of
Bangalore Electricity Supply Company Limited, a company formed and incorporated in India
under the Companies act, 1956, with its registered office located at K. R. Circle, Bangatore-

560001 Karnataka (hereinafter called the “BESCOM”) of the other part
s
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AND WHEREAS the RECPDCL has submitted the offer vide letter no.
RECPDCL/TECH/BD/2014-15/1788 dated 05.01.2015 & subsequent lefter no.
RECPDCL/TECH/BD/2015-16/244 dated 05.05.2015 for DPR . Preparation & Project
Management Agency (PMAf under DDUGJY, |PDS & Departmental Schemes of Bangalore
Electricity Supply Company Limited (BESCOM) and accepted vide letter no.
BESCOM/GM{proj)/DGM/AGM/BC- 14/15-16/201-206 Dated 15.04.2015 & letter no.
BESCOM/GM(projt)/DGM/AGM/BC-14/15-16/505 Dated 16.05.2015 by BESCOM (copy of the
letters are enclosed with this agreement as part & parcel of this agreement).

NOW THEREFORE THESE PRESENT WITNESSTH and the parties hereto hereby agree and
declare as follows, that is to say, in consideration of the payments to be made to the RECPDCL
by the BESCOM as hereinafter mentioned the RECPDCL shall and will duly provide & maintain
the said work of Preparation of DPR and-PMA Services for Deen Dayal Upadhyaya Gram Jyoti
Yojana (DDUGJY), Integrated Power Development Scheme (IPDS) and Departmental Scheme
of BESCOM on the terms and conditions as menticned below:

1. Scope of works

The detailed work scope of services shall be as under:
1.1 Assisting in formulation of Detailed project reports (DPRs) for IPDS Scheme:-

a) Assisting in formulation of Detailed Project Report, latest approved schedule of rates
for various item of work. DPRs will be formulated considering guidelines forwarded by
the nodal agency time to time.

1.2 Preparation of Detailed project reports (DPRs) for DDUGJY Scheme:-

a} Preparation of DPRs and submission online to nodal agency as per guidelines
through BESCOM after certification of concerned SEs for 08 Districts of Bangalore
Electricity Supply Company Limited as per the requirement of BESCOM, for laying
Rural Electricity Infrastructure and electrification of RHH/BPL and electrification of
villages/habitations based on physical survey. '

b) The field survey through GPS may be done covering all villages/habitations, i.e.
habitations having population less than 100 only; their status shall be assessed in
respect of Electrified, Partially Electr:fled and Un-Electrified habitations. SLD/data
shall be provided for same.

¢) To cater the left out works in the habitations (un-electrified/de-electrified & partially
electrified) towards energisation of habitations as per census 2011 to release the
service connection to left out rural households & not covered under the survey of
RGGVY earlier scheme. .

d) The location of existing (covering DT & HT), proposed infrastructure network
(covering HT & DT) shall be assessed during survey, however other parameters shall
also be assessed based on the acceptable records / documents /information
provided by BESCOM, However feeder segregation covered under NJY State Govt.
scheme shall not be covered in this DPR.

e} Since record of habitations is not available with BESCOM, National Hab|tatlon Survey

data (NHS) 2003 (http://164.100.194.23/habquery/sel_level.asp.) will be referred for

initiating the survey of the area.
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f) BPL households shall be covered as declared by Govt. of Karnataka and as provided
by BESCOM. Block-wise/village-wise/habitation-wise updated authenticated data
about the BPL households shall be provided by BESCOM in advance prior to take up
the field survey work. Record of BPL, APL, ST & SC consumers already electrified
shall be assessed during survey.

g) Village under Saansad Adarsh Gram Yojana (SAGY) shall be surveyed in
consultation with BESCOM.

1.3 Monitering and coordination of bidding process :

a. Assist utiliies in preparation of tender deocuments for appomtment of turnkey
contractor.

b. Assist utilities in bidding process (including pre bid meetings etc) and technical
evaluation of bids. ‘ '

c. Assist the utilities for placement of Letter of Award and related activities.

1.4 Project Planning and Implementation

a. Assisting BESCOM in preparation of detailed work implementation schedule (PERT) in
association with turnkey contractor.

b. Coordination & monitoring of project implementation activities.

To monitor receipt and issue of materials by the contractor.

Identification of anticipated bottlenecks in project implementation & preparatlon of

remedial action plan in consultation with utilities & Contractor.

e. Supervision of flow of funds in dedicated bank account of projects.

To verify creation of assets from asset register of the utility

ao

i

1.5 Quality Monitoring
a. To prepare a Quality Assurance (QA) Plan with the approval of the utility.
b. Field quality inspection of ongoing/ completed works.
c. Joint inspection (along with representative of state utility) of material at site on sample
basis i.e. 10% of major materials {Poles, Conductor, Meters, Transformers, Cable).
1.6 MIS & Web Portal up-dation.

a. Assisting utilities in timely up-dation of information on Web portal.
b. Periodic reporting to the Project Management Cell of BESCOM.

2. Time Schedule of the Project:

The total duration of the contract period would be Thirty Four (34) Calendar Months from the
date of entering in to Agreement / date of award of work / receipt of advance payment /
providing related documents whichever is later, shall be as below:

2.1 Three (3) Calendar Months for Preparation of Detailed Project Reports (DPRs) under
DDUGJY, however 1 extra calendar month shall be provided if field survey required
for DPR preparation under IPDS scheme.

2.2 Three {3) Calendar Months for bidding process.

2.3 Twenty Four (24} Calendar Months for Project Monitoring. '

2.4 Four (4) Calendar Months for project closure

oo
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3. Financial implication

3.1 Contract Fee:

The coniract fee will be @1.75 % of the DPR cost submitted to Nodal officer i.e.
GM(Project) BESCOM as per joint survey conducted and verified by SEE’s and
approved by BESCOM.

2.2 Payment T_erms:

The fee would be payable in the following manner: ‘

a) 15 % of the estimated Consultancy Fee as an interest free mobilization advance on
award of assignment as per NAD value(approx..380 crores of DDUGJY and 350
crores of IPDS). Balance amount on account of difference in DPR cost (submiﬁed to
Nodat officer i.e. GM(Projects) BESCOM after verification of concerned District SEE,
BESCOM) from tentative NAD cost whichever is higher shall be payable at stage (b).

b) 20 % of the Consultancy Fee (of DPR cost submitted to Nodal officer ie.
GM(Projecté) BESCOM after verification of concerned District SEE, BESCOM) on
pro rata linked with the no. of Districts for which DPRs are approved, plus the balance
amount as referred above at stage (a) shall be released. |

c) 20 % of the Consultancy Fee (of DPR cost submitted to Nodal officer ie.

| GM(Projects) BESCOM after verification of concerned District SEE, BESCOM; shall
be released on Finalization and Award of Contract.

d) 40% of the Consultancy Fee shall be paid as under:

i. Fixed monthly payment @1/24 of 40% of the Consultancy Fee (of approved
DPR cost submitted to Nodal officer ie. GM (Projects) BESCOM after
verification of concerned District SEE, BESCOM) shall be released on pro rata
monthly basis.

e) 5% of the Contract Fee (of approved DPR cost submitted to Nodal ofﬂcer i.e. GM
(Projects) BESCOM after verification of concerned District SEE, BESCOM) shall be
released on physical completion of the project.

4. Other Conditions:

a. In order to ensure smooth operations, the General Manager (projects) would be appointed by
BESCOM as a Nodal Officer for the assignment who will provide various inputs like details/
data related to the assignment, approval of DPRs, etc. throughout the eXecution of the
assignment.

b. Wherever relevant Datafinput required for the assignmént, is not available from the
BESCOM, suitable assumptions would be made by the RECPDCL under intimation to the
BESCOM
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. If the anticipated information/facility/ decision is delayed from the BESCOM, and the nature of
inputs from the BESCOM is such that it is essential for the continuation of the assignment,
the BESCOM and RECPDCL shall agree on how the affected part of the services shall be
carried out.

. All payments would be made by the BESCOM within 30 days from the date of invoice.

. In case of any dispute, the matter shall be mutually decided between MD, BESCOM and
CEOQ, RECPDCL, and such decisions shall be binding on both the parties.

The RECPDCL would normally be required a prior notice of at least five working days for
attending any meeting/discussion/hearing etc.

. The RECPDCL would not participate in any discussion/make presentations/offer justification
with any other consulting agehcyllender etc. apart from the BESCOM.

. The charges mentioned in the proposal are exclusive of any taxes, service taxes and dulies,
WCT, statutory levies, etc. All taxes and duties including service tax shall be paid by
BESCOM. Variation in Taxes and duties and imposition of additional Statutory Levies, duties,
taxes by Central / State Government or any othef competent authority with prospective /
retrospective effect shall be accordingly payable by BESCOM. The prevailing service tax rate
is 14 % as of now.

Being very competitive rate, it would not be possible for us to submit Performance Security.
Also, Being a wholly owned subsidiary of REC Ltd. (a Govt. of India Enterprise & " Navratna
CPSU”) under the Ministry of Power, the Performance Security requirement may please be
dropped subseguently.

If due to any reason or decision of the BESCOM/the Govt./Regulator, the assignment is
dropped or RECPDCL is directed to discontinue work, the “Drop Dead Fee” shall be paid to
us as per abové payment terms and claim already raised to the BESCOM plus the sum of all
liabilities and expenditure incurred, if any, relating to the assignment, till the point of calling off
the assignmént.

. Pre Disbatch Inspection at manufacturer's site will not be in scope of RECPDCL..

Only one time preparation of Detailed Project Reports (DPRs) is covered in the present
scope of work and NOFN DPR will not cover in present scope of Work.

m.The BESCOM shall bear all statutory charges like the fee to be paid aiong with the

applications/ petitions to be filed before the regulator, other agencies, stamp papers,

- affidavits, registration fee, agreements or contracts as also any expenditure towards any law
suits etc., if any, and the RECPDCL shall in no way be responsible to bear either the charges
or put in any extra effort’in order to assist the BESCOM in such activities relating {0 such law
suits.

. Recommendations, suggestions of the RECPDCL for stages once accepted by the BESCOM

shall not be revisited or revised. /

Zion
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5.

. The RECPDCL would follow its own procedures/systems for aii the activities relating to the

assignment including appointment of Sub-RECPDCLs, engaging other agencies for any
purpose/activities related to the assignment.

. The RECPDCL will not be obliged fo hold or participate in any interaction with Unions,

Associations etc. related to any aspect of this assignment or otherwise. All the interactions
related to data will be done with the Nodat Officer.

 RECPDCL's services shall be purely advisory in nature including all documents and

recommendations and RECPDCL shall in no way be responsible or hold any liability for any
disputes, lawsuits and or consequential loss, darﬁages to either the BESCOM or any other
party in any manner whatsoever.

in case of addition to the agreed scope of work or the assignment being delayed beyond the
stated completion period due to reasons not directly attributable to the RECPDCL, the
RECPDGCL would be charging, in addition to the above mentioned Consultancy fee, efforts
put in by RECPDCL manpower @ Rs.35,000/- per manday (plus Taxes as applicable) and
out-of-pocket expenses (i.e. cost of Travel, stay, DA, iocal conveyance elc. as per
RECPDCL's entitiements) incurred in connection with the assignment on actuals, as certified
by RECPDCL or as may be mutually agreed between the BESCOM and the RECPDCL.

Documents to be provided by BESCOM

a) Block-wise/Gram Panchayat wise available capacity of GSS (220/110/66/33/11KV) along
with feeder details and up line as per requirement shall be provided by BESCOM.

b) Biock-wiselvillage-wise/habitation-wise updated authenticated data about the BPL/RHH
households electrified and unelectrified.

c) Updated and latest schedule of rates for various item of work shall be provided by
BESCOM.

d) List of Biock-wise/village-wise/Habitations name having less than 100 populations, offgrid
electrification required Village/habitation and SAGY Villages.

e) Authenticated RE Data District-Wise/Block-wise/village-wise/Habitations for provide
connection to RHH/BPL having population mere than 100.

fy Metering Data for feeder meter, Boundary meter and DTC meter for energy accounting.

g) RAPDRP part B DPR and also IPDS 40 town DPR.

6. Extension of Period of Assignment:

Extension of time schedule as referred in clause no. 2 above may be considered. In case the
project work is extended beyond contract period in the event of:delay(s) not attributable to

RECPDCL, BESCOM may consider for payment of contract fees on mutually agreed terms.
a /._- .
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7. Settlement of Dispute and Leqgal Jurisdiction:

Any dispute(s) or difference(s) arising out of in connection with this contract shall to aff extent
possible, be settled amicable through mutual discussion at appropriate. level of BESCOM and
RECPDCL good offices. The law applicable to the contract shall be the 'aw in force in India. The
Courts of Bangalore shall have exclusive jurisdiction in all matters arising out under this contract.

B. Force Majeure:

RECPDCL shali not be considered in default if delay in compietion of works and services occurs
due to causes beyond his control such as acts of God, naturai calamities, civil wars, strikes{other
than contractor’s employees strike), fire, frost, floods, riots and acts of unsurpassed power. Only
those causes which have duration of more than fifteen {15) days shall be considered as a cause .
of Force Majeure. A notification to this effect duly certified by statutory authorities shall be given
by RECPDCL to BESCOM within 7(Seven) days. In the event of delay due to such causes, the
time for completion will be extended for a length of time equal to the period of Force Majeure, or
the Contract may be terminated.

8. Termination:

BESCOM in consultation with RECPDCL can terminate the agreement by giving notice of one
month with reasons and justifications including period to improve the services to the. RECPDCL in
the event of their failure as per the mutually agreed terms and conditions between the parties.
Failure on the part of BESCOM to make payment to RECPDCL in consultation with BESCOM, in
accordance with this agreement shall be considered cause for termination (or) cause for
suspension of service by RECPDCL. Settlement of the consultancy fee payable to RECPDCL after
examination & having discussions on work completed till notice period shall be done by BESCOM.

10. Agreement:

Two Criginal Copies agreement are being executed, one will be retained by REC PDCL &
another by BESCOM.

IN WITNESS WHERE OF THE PARTIES HAVE SCRIBED THEIR RESEPECTIVE HANDS ON
THESE COVENANTS ON THE DAY AND YEAR HERE IN AFORE MENTIONED:

For REC Power Distribution Company Ltd. For Bangalore Electricity Supply Company

Ltd.
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22{2015 Agpcintmeant of PMA for DDUGJY and IPBS - Reg

Ar—ointment of PMA for DDUGJY and IPDS — Reg

gmprojects

Sent:friday, June 19, 2015 1:11 PM '
To: MDBESCOM

Cc:  dtbescom

Sub: Appointment of PMA for DDUGJY and IPDS - Reg.
Ref: Mail dated 16.06.2015.

Respected sir,

\ In continuation to the trailing mail dated 16.06.2015 and as discussed yesterday

. murning regarding change of payment terms in the MoU draft approved earlier, I am here

wi’" " attaching the MoU executed with West Bengal State Electricity Distribution

‘ Coﬁpmy Ltd., by M/s RECPDCL for kind perusal. The details of comparison in payment
terms is as follows, '

MoU Executed with West Bengal
State Electricity Distribution
Company Ltd., by M/s RECPDCL

Payment Terms:

RECPDCL request for change in

As draft approved
payment terms.

3.1 Contract Fee: 3.1 Contract Fee:

The contract fee will be @1.75 %
of the DPR cost submitted to
Nodal officer ie. GM(Project)
BESCOM as per joint survey
conducted and verified by
SEE's and approved Dby
F™SCOM.

3 7 Payment Termas:

The fee would be payable in the
following manner:

a) 15 %
Consultancy Fee as an
interest  free  mobilization
advance on  award  of
assignment as per NAD
value(approx. 380 crores of
DDUGJY and 350 crores of
[PDS). Balance - amount on
account of difference in DPR
cost {submitted to Nodal
officer ie. GM(Projects)
BESCOM after verification of
concerned  District SEE,
BESCOM) from tentative NAD
cost whichever i{s higher shall
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account of difference in

The contract fee will be @1.75 %
of the DPR cost submitted to
Nodal officer ie. GM{Project)
BESCOM as per joint survey
conducted and verified by
SEE’s and approved by
BESCOM.

3.2 Payment Terms: .

The fee would be payable in
the following manner:

15 % of the estimated
Consultancy Fee as an interest
free mobilization advance on
award of assignment as per
NAD value(approx. 380 crores of
DDUGJY and 350 crores of
IPDS). Balance amount on
DPR
cost (submitted to Nodal officer
i.e. GM(Projects)] BESCOM after
verification of concerned District

'SEE, BESCOM] from tentative

NAD cost whichever is higher
shall be payable at stage (b).

Payment of contract fees will
be in the following manner
a)20% {Twenty percent) of the
estimated contract fee with

full adjustment of
Mobilization Advance shall
be released on submission of
draft DPRs (pro rata linked
with the no. of Districts for
which DPRs are submitted).
Balance amount on account
of difference in total Project
Cost as per approved DPR
from sanctioned project cost
shall be payable at stage (b),
after adjustment of balance
amount of Mobilisation
Advance based on District
wise approved project cost.
b)5% (Five percent} of the
contract fee {an approved
District wise Project Cost as
per approved DPR) shall be
released on approval of DPRs
from Monitoring Committee
(pro rata linked with the no.

114
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be payable at stage (b).

25 % of tne Consultancy Fee
{of DPR cost submitted to
Nodal officer i.e. GM(Projects)
BESCOM after verification of
concerned  District SEE,
BESCOM) on pro rata linked
with the no. of Districts for
which DPRs are approved,
pius the balance amount as
referred above at stage (a)
shall be released.

20 % of the Consultancy Fee
(of DPR. cost submitted to

Nodal officer i.e. GM{Projects)

BESCOM after verification of
concerned  District SEE,
BESCOM) shall be released
on Finalization and Award of
Contract.

d} 35% of the Consultancy Fee

shall be paid as under:

Fixed monthly paymenf

@L/24 of 35% of the
Consultancy Fee (of
approved DPR cost

submitted to Nodal officer

i.e. GM|(Projects)] BESCOM
after verification of
concerned District SEE,

(]

Appointient of PMA for DDUGJY and iPDS - Reg

20 % of the Consultancy Fee {(of
DPR cost submifted to Nodal
officer Le.  GM(Projecis]
BESCOM after verification of
concerned District SEE,
BESCOM) on pro rata linked
with the no. of Districts for
which DPRs are approved, plus
the balance amount as referred
above at stage (a) shall be
released.

20 % of the Consultancy Fee {af
DPR cost submitted to Nodal
officer i.e. GM(Projects)
BESCOM after verification of
concerned District SEE,
BESCOM) shall be released on
Finalization and Award of
Contract.

40% of the Consultancy Fee
shall be paid as under:

Fixed monthly payment
@1/24 of 40% of the
Consultancy Fee (of approved
DPR cost submitted to Nodal
officer i.e, GM(Projects)
BESCOM after verification of
concerned District SEE,

BESCOM) shall be released on |

pro rata monthly basis.

BESCOM]) shall be released €) 5% of the Contract Fee {oi"

on pro rata monthly basis.

10% of the Contract Fee (of
approved DPR cost
submitted to Nodal officer
i.e. GM(Projects)] BESCOM
after of
concerned District SEE,
BESCOM]) shall be released
on physical comgletion of

verification

the project.

approved DPR cost submitted
to Nodal officer i.e.
GM(Projects) BESCOM after
verification of concerned
Distriet SEE, BESCOM) shall
be released on physical
completion of the project

of Districts for which DPRs

are approved) plus/minus

ine valance amounti as

referred above at stage (a)

and “Mobilisation Advance”

clause shall be released.
¢)5% (five percent) of the
contract fee {on total Project
Cost as per approved DPR)
shall be released on
finalization of tender
documents and issuance of
NITs.

5% {Five percent] of the
contract fee (on total Project
Cost as per approved DPR)
shall be released on
finalization and award of
contract.

e)60% {sixty percent) of the
contract fee shall be paid in
two component:

d)

i, Fixed monthly payment @
1/24 of 30% of contract fee
(on total Project cost as per
approved DPR) shall be
reieased on monthly basis
after award of contract on
turnkey agency.

ii. Balance 30% of the
contract fee (total project
cost as per approved DPR)
shall be released.pro rata
linked with the
disbursements for the project
{for every 10% disbursement
3% of consultancy fee).

" f) 3% (Three percent) of the

contract fee {on total project
cost as per approved DPR)

shall be released on physical
completion of the project.

g}Balance 2% (Two percent) of
the contract fee {on total
project cost as per approved
DPR) shall be released on
final closure of the contracts.
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12212015 Appointmert of PMA for DDUGJY and IPDS — Reg
pro rata monthly basis.

10% of the Contract Fee {of | 05% of the Contract Fee {of approved
approved DFR cost submitted to | DPR cost submitted to Nodal officer

Nodal officer i.e. GM (Projects) | ; . P .

i.e. GM (Projects)] BESCOM after
BESCOM after verification of | | R (Frojects) oy s gt
concerned District SEE, verification of concerned District

BESCOM) shail be released on | SEE, BESCOM} shall be released on

physical completion of the | physical completion of the project.
project.,

All other terms & conditions were agreed by M/s RECPDCL.

Above is for perusal and if approved necessary changes in the payment terms will be
modified and MoU will be executed as per the directions.

With regards,
(Koteppa S)

General Manager (Ele.,)
- Projects, BESCOM.,
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