

JAIPUR VIDYUT VITARAN NIGAM LTD

(Regd.office: Vidyut Bhawan, Jyoti Nagar, Jaipur-302005)

OFFICE OF THE SUPERINTENDING ENGINEER (RE)**OLD POWER HOUSE, NEAR RAM MANDIR, BANIPARK, JAIPUR-302006.**

JVVNL's Address: Superintending Engineer(RE) JVVNL, JAIPUR	Firm's Address: The Chief (Power), Wapcos Limited, (A Government of India Undertaking- Ministry of Water Resources), 76-C , Institutional Area, Sector-18, Gurgaon-122015.
Telephone No: 0141-2200334,2202241	Telephone No: 0124-2399421(11 lines)
Fax :- 0141- 2202241	Fax :- 0124-2397392
E-mail :- serejvnl@yahoo.co.in	E-mail :- ho@wapcos.gov.in , mail@wapcos.gov.in
CIN:U40109RJ2000SGC016486	CIN:U74899DL1969G01005070

NO/ JPD/SE(RE))/XEN(RE-III))/F.IPDS/WAPCOS/D. 353 Dated 4.3.15

**The Chief (Power),
Wapcos Limited,
(A Government of India Undertaking-
Ministry of Water Resources),
76-C , Institutional Area, Sector-18,
Gurgaon-122015.**

Sub:-Regarding Survey and preparation of Detailed Project Reports (DPRs) to assess realistic Infrastructure for activities mentioned in the scope of work and as per guidelines of MOP Govt. of India under Integrated Power Development Scheme (IPDS) in the Jurisdiction of Jaipur Discom.

- Ref:-(i) This office letter No./JPD/SE(RE))/XEN(RE-III))/F.DDUGJY/D.247 dated 18.02.15.
(ii) Your offer letter No. WAP/E/ JVVNL/ DDUGJY & IPDS/2014-15/1901 dated 19.02.15.
(iii) This office letter No./JPD/SE(RE))/XEN(RE-III))/F.DDUGJY/D.268 dated 20.02.15.
(iv) Techno-Commercial discussion held on 23.02.15.
(v) Your Acceptance letter No. WAP/E/ JVVNL/ DDUGJY & IPDS/2014-15/Nil dated 23.02.15.
(vi) This office letter No./JPD/SE(RE))/XEN(RE-III))/F.Agenda -DDUGJY& IPDS/ D.353 dated 04.03.15.

Dear Sir,

With reference to your above cited offer and subsequent discussion held on 23.02.15 as referred above, an order is hereby placed upon you for field Survey and preparation of Detailed Project Reports (DPRs) with GPS system to assess realistic Infrastructure and Bill of Quantity for activities mentioned

in the scope of work herein after and as per guidelines of MOP Govt. of India under Integrated Power Development Scheme (IPDS) in the Jurisdiction of 63 Nos. statutory towns in 12 District (s) of Jaipur Discom listed below.

S.No.	Name of District	No of statutory towns
1	Alwar	7
2	Baran	4
3	Bharatpur	9
4	Bundi	6
5	Dausa	3
6	Dholpur	3
7	Jaipur	11
8	Jhalawar	5
9	Karauli	3
10	Kota	4
11	Sawaimadhopur	2
12	Tonk	6
	Total	63

1.0 SCHEDULE OF PRICES:

S.No	Description of items	field Survey & DPR Preparation Charges
1.	Survey and preparation of Detailed Project Reports (DPRs) with GPS system (District wise) to assess realistic Infrastructure for activities mentioned in the scope of work and as per guidelines of MOP Govt. of India under Integrated Power Development Scheme (IPDS) in the Jurisdiction of 63 Nos. statutory towns in 12 District (s) of Jaipur Discom (12 District (s) viz. Alwar, Bharatpur, Baran, Bundi, Dausa, Dholpur, Jaipur (JPDC-Circle), Jhalawar, Karauli, Kota, Sawaimadhopur, Tonk)	0.3% of approved DPR cost by Nodal Agency (REC) ^(PFC) service tax extra as applicable.

1.1 PRICES:

- 1.1.1 **Contract Price** : field Survey and preparation of Detailed Project Reports (DPRs).
- 1.1.2 The price in Indian Rupees mentioned above shall be exclusive of service tax which shall be paid at actual as applicable during currency of the contract period.
- 1.1.3 Any Income Tax and Surcharges thereon other corporate taxes including work contract tax as attracted under the law shall be deducted at source as per

S *u/l* *m*

Government rules by payment making authorities. Necessary TDS certificate in respect of same shall be issued by him.

1.1.4 The Prices are "FIRM" in all respect and independent of any variation for the entire contract period.

1.1.5 The prices include all the expenditure incurred by you for the scope mentioned here after.

2.0 SCOPE OF WORK:-

2.1 To study, field survey with GPS as per the guidelines of MOP, GOI for under Integrated Power Development Scheme (IPDS) in the Jurisdiction of 63 Nos. statutory towns in 12 District (s) of Jaipur Discom.

2.1.1 Proposal for Strengthening of sub-transmission and distribution network (As per Schedule-2A).

- a. To study the 33 KV & 11 KV system and proposal for bifurcation /augmentation of existing overloaded 33 KV and 11 KV feeders.
- b. Proposal for Creation of new need based 33/11 KV sub-stations along with associated 33 KV, 11 KV lines.
- c. Proposal for augmentation of existing overloaded 33/11 KV sub-stations capacity by installation of higher capacity/additional power transformer along with associated equipment/ switchgear etc.
- d. Proposal for Erection of HT lines for reorientation/ re-alignment including augmentation of existing lines
- e. Proposal for Installation of new distribution transformers and augmentation of existing overloaded distribution transformers along with associated LT lines.
- f. Proposal for Renovation and Modernization of existing sub-stations and lines.

2.1.2 Metering

- a. Proposal for Installation of suitable metering equipment for feeders and meter for replacement of faulty meters & electro-mechanical meters.
- b. Proposal for Relocation of meters outside the premises of consumers including associated cables, service cables and accessories.
- c. Proposal for meters for ring fencing of Non-RAPDRP Towns with population more than 5000 if not already provided.
- d. Proposal for AMR for feeders and high load consumers.

3.0 Survey & Preparation of DPR:

To assess quantum of work as mentioned in the scope of work indicated above ordered work, a detailed field survey with GPS system is required to be done by the contractor in consultation with Nigam's authorized Engineer and same is to be got approved from the concerned Superintending Engineer (O&M), JVVNL, under intimation to this office. A Draft Detailed Project Report (DPR) duly recommended by the concerned Superintending Engineer (O&M), JVVNL shall be furnished to Superintending Engineer (TW), JVVNL, Jaipur. The Firm shall attend the observations raised by Nodal Agency (PFC) and get it removed to the satisfaction of the nodal agency till the final approval of DPR by the Nodal Agency (PFC) and its uploading on respective web portal of Nodal Agency.

3.1 District wise Final Copy of Detailed Project Report (DPR), BOQ of each activity shall be provided in soft copy as well as in Hard Copy in Triplicate. Further all the Data shall be provided in Microsoft word/Excel (edit mode).

4.0 COMPLETION SCHEDULE:-

The work completion schedule as mentioned hereunder:-

Details of work	Schedule Time
Draft Detailed Project Report to Discom (District wise) .	Within two months of award of detailed order.
Final Detailed Project Report for all Districts to Nodal Agency including uploading of DPRs.	Within 15 days of communication of acceptance of Draft DPR by Nigam.

5.0 PERFORMANCE BANK GUARANTEE:

The contractor is required to furnish performance security within a period of 15 days, a bank guarantee towards performance from any scheduled bank for an amount Rs. 10.00 Lacs (Ten Lacs) on a Rajasthan State Non-judicial stamp paper of Rs. 100/- duly authenticated either by a first class magistrate or Notary Public or directly confirmed by the issuing banker. Such bank guarantee shall be initially valid for a minimum period of 6 (Six) months plus 3 (Three) months grace period from the date of receipt of award which is further extendable till the final DPR approval of the Nodal Agency (PFC). The contractor shall have to extend the validity period of such bank guarantee if required.

6.0 PAYMENT TERMS AND CONDITION :

- The JVVNL shall make payment as follows on duly verified bills by Concerned Superintending Engineer (O&M), JVVNL.
- 50 % payment on submission of draft Detailed Project Report and it's due

- approval by Concerned Superintending Engineer (O&M), JVVNL
- c. 20 % Payment on submission of Final Detailed Project Report for all Districts to Nodal Agency including uploading of DPRs Duly signed by Superintending Engineer (TW), JVVNL.
 - d. 30 %payment on approval of final DPRs by the Nodal Agency PFC/MOP signed by Superintending Engineer (TW), JVVNL and adjusting earlier excess payment if any.
 - e. The Bills shall be submitted in triplicate to concern Circle Superintending Engineer / Superintending Engineer (TW) on completion and submission of DPR of each district for verification and onward submission to Accounts Officer (CPC) JVVNL, Jaipur for arranging payment on 30th days from the date of receipt after duly verified bills alongwith completed with all formalities.
 - f. No payments shall be made prior to acceptance of PBG and execution of Contract Agreement.

7.0 DELAY IN COMPLETION:

The time and the date of completion period specified in this work order shall be deemed to be the essence of the contract and the works shall have to be completed not later than the period specified therein. Should the contractor fails to complete the work on order or any part thereof within the specified completion period, the owner shall be entitled to effect recovery for delay in completion of ordered work @ ¼ % per week or part thereof for first four weeks and thereafter @ ½ % per week or part thereof subject to maximum of 10% of contract value. The payment or deduction of such recovery shall however not relieve the contractor from its obligations to complete the works or any other obligations and liabilities under the contract. The such recovery shall be made from the each bill as per time lines as specified in clause (4) if applicable by the bill verification Authorities.

8.0 CONTRACT AGREEMENT:

The award of detailed work order will constitute the formation of contract. The contractor shall have to execute the contract agreement on a Rajasthan State Non-judicial stamp paper worth Rs. 5000/- or as per stamp duty applicable, in the prescribed proforma within 15 days after receipt of this work order. The following documents in the manner indicated herein are also to be enclosed with contract agreement: -

- (i) Copy of work order duly signed on each page.

All the above contract documents shall be signed by an authorized person holding valid power of attorney. A copy of such power of attorney duly notarized in original on a Rajasthan State Non-judicial stamp paper of worth Rs. 100.00 shall also be furnished along-with the contract documents. No payment shall be released without execution of contract agreement as mentioned above.

9.0 TERMINATION:

The Contract shall remain in force till satisfactory completion of award work. Nigam shall have a right to terminate the contract by giving 30 Days clear notice to the agency and settle the compensation payable/recoverable after examination for the work completed till the notice period.

10.0 DISPUTES, RESOLUTION & ARBITRATION :-

All disputes difference or questions whatsoever arising between the JVVNL and The Wapcos Ltd., upon or in relation or in connection with the contract shall be deemed to have arisen at Jaipur and No court other than court at Jaipur shall have Jurisdiction to entertain or try the same.

The disputes if any, could also be referred to settlement committee of JVVNL to settle the dispute if any on the request of the Wapcos Ltd. For which no fees shall be payable.

11.0 DRAWINGS:

The contractor shall be provided all the drawings / design /single line diagram of proposed /existing system with GPS system as per order/guideline of the REC/MOP. These drawings / design /single line diagram shall be property of Nigam.

12.0 ENGINEER INCHARGE:

At the corporate level the progress monitoring of works shall be carried out by the Superintending Engineer (TW). At the field level, concerned Executive Engineer (O&M), JVVNL, under the control of the concerned Superintending Engineer (O&M), JVVNL shall be the Engineer Incharge of the work. The Executive Engineer (O&M), JVVNL shall interact & coordinate and also arrange various information required for physical survey to the firm.

13.0 TECHNICAL SPECIFICATION /PARTICULARS:

The Technical specification / Standard Cost data for proposed activities shall be approved by the Superintending Engineer (TW).

14.0 ACCEPTANCE OF THE ORDER:

The acceptance of this detailed purchase order must be acknowledged within a week of receipt of the order. In case no communication is received during this period, it will be presumed that the contractor has accepted the order in full including all the terms and conditions, as stipulated therein.

15.0 NOTICE:


All notices required or referred to under this agreement, shall be in writing and signed by the respective authorized signatories of the parties mentioned herein above, unless otherwise notified. Each such notice deemed to have been given if delivered or served by registered mail, speed post of department of posts or by courier services with an acknowledgement due to the other party.


16.0 GENERAL:

- (i) All general and technical correspondence shall be addressed to the Superintending Engineer (TW), Jaipur Vidyut Vitran Nigam Limited, Old Power House, Near Ram Mandir, Bani Park, Jaipur-302006.
- (ii) The correspondences related to field survey work shall be made with the Superintending Engineer (O&M), JVVNL, concerned .
- (iii) All correspondence regarding bills, payments etc shall be addressed to the Accounts Officer (CPC), Jaipur Vidyut Vitran Nigam Limited, Vidyut Bhawan, Janpath, Jaipur-302005 with copy to the Superintending Engineer (TW), JVVNL, Jaipur.
- (iv) While formulating DPRs, concerned Superintending Engineer (O&M) on behalf of utility shall necessarily consult the public representative including Member of Parliament and shall furnish a certificate to this effect while submitting DPRs.

Encl: As above

Yours faithfully,


(Rajesh Mathur)
Superintending Engineer (RE)
Jaipur Discom, Jaipur



Copy submitted / forwarded to the following for information & necessary action :-

1. Zonal Chief Engineer (J-Z/B-Z/K-Z), JVVNL, Jaipur/ Bharatpur/Kota.
2. The Chief Engineer (PPM/MM), Jaipur Discom, Jaipur.
3. The Chief Accounts Officer, (FM-W&M), jaipur Discom, Jaipur.
4. The Superintending Engineer (O&M/Plan/MIS/TW), JVVNL,-----
5. The Sr. Accounts Officer (CPC/MM), JVVNL, Jaipur.
6. The Accounts Officer (TW/ O&M), JVVNL,-----.
7. The Resident Audit Officer, Old Power House Premises, Jaipur.
8. The Commissioner, Commercial Taxes Deptt., Govt. of Rajasthan, Statue Circle, Jaipur


Superintending Engineer (RE)
Jaipur Discom, Jaipur


Schedule 2A

District wise No. of Statutory Town as per census 2011 under Jurisdiction
12 District of Jaipur Discom

S.No.	Name of District	No. of Statutory Town
1	Alwar	7
2	Baran	4
3	Bharatpur	9
4	Bundi	6
5	Dausa	3
6	Dholpur	3
7	Jaipur	11
8	Jhalawar	5
9	Karauli	3
10	Kota	4
11	Sawaimadhopur	2
12	Tonk	6
	Total	63

SR

SR

District wise No. of Statutory Town as per census 2011 under Jurisdiction 12
District of Jaipur Discom

S.N	Distt. S.n	Distt.	Code 2011	Name of Town
1	1	Alwar	800486	Behror (M)
2	2	Alwar	800487	Bhiwadi (M)
3	3	Alwar	800488	Tijara (M)
4	4	Alwar	800489	Khairthal (M)
5	5	Alwar	800490	Alwar (M CI + OG)
6	6	Alwar	800492	Kherli (M)
7	7	Alwar	800491	Rajgarh (M)
8	1	Baran	800613	Mangrol (M)
9	2	Baran	800614	Antah (M)
10	3	Baran	800615	Baran (M)
11	4	Baran	800616	Chhabra (M)
12	1	Bharatpur	800493	Kaman (M)
13	2	Bharatpur	800494	Nagar (M)
14	3	Bharatpur	800495	Deeg (M)
15	4	Bharatpur	800496	Nadbai (M)
16	5	Bharatpur	800497	Kumher (M)
17	6	Bharatpur	800498	Bharatpur (M CI + OG)
18	7	Bharatpur	800499	Bhusawar (M)
19	8	Bharatpur	800500	Weir (M)
20	9	Bharatpur	800501	Bayana (M)
21	1	Bundi	800582	Nainwa (M)
22	2	Bundi	800583	Indragarh (M)
23	3	Bundi	800584	Lakheri (M)
24	4	Bundi	800585	Keshoraipatan (M)
25	5	Bundi	800586	Kaprain (M)
26	6	Bundi	800587	Bundi (M + OG) (Part)
27	1	Dausa	800510	Bandikui (M)
28	2	Dausa	800511	Dausa (M)
29	3	Dausa	800512	Lalsot (M)
30	1	Dhoplur	800502	Bari (M)
31	2	Dhoplur	800503	Dhaulpur (M + OG)
32	3	Dhoplur	800504	Rajakhera (M)
33	1	Jaipur	800513	Kotputli (M)
34	2	Jaipur	800514	Viratnagar (M)
35	3	Jaipur	800515	Shahpura (M)
36	4	Jaipur	800516	Chomu (M)
37	5	Jaipur	800517	Kishangarh Renwal (M)
38	6	Jaipur	800518	Sambhar (M)
39	7	Jaipur	800519	Phulera (M + OG)
40	8	Jaipur	800520	Jobner (M)
41	9	Jaipur	800521	Bagru (M)
42	10	Jaipur	800522	Jaipur (M Corp.) (Part)
43	11	Jaipur	800523	Chaksu (M)
44	1	Jhalawar	800617	Jhalawar (M)
45	2	Jhalawar	800618	Jhalrapatan (M)
46	3	Jhalawar	800619	Aklera (M)
47	4	Jhalawar	800620	Bhawani Mandi (M)
48	5	Jhalawar	800621	Pirawa (M)
49	1	Karauli	800505	Todabhim (M)
50	2	Karauli	800506	Hindaun (M)
51	3	Karauli	800507	Karauli (M)
52	1	Kota	800609	Kota (M Corp.)
53	2	Kota	800610	Kaithoon (M)
54	3	Kota	800611	Ramganj Mandi (M)
55	4	Kota	800612	Sangod (M)
56	1	S. Madhopur	800508	Gangapur City (M)
57	2	S. Madhopur	800509	Sawai Madhopur (M)
58	1	Tonk	800576	Malpura (M + OG)
59	2	Tonk	800577	Niwai (M)
60	3	Tonk	800578	Tonk (M CI)
61	4	Tonk	800579	Todaraisingh (M)
62	5	Tonk	800580	Deoli (M)
63	6	Tonk	800581	Uniara (M)

82

1