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Agreement No. RECPDCL/MESCOM/DPR/ 15—16/

Power Distribution Compdny Limited 1016—1023,
Place New Dclhi-110019, having Regd. Office: Core-4,SCOPE Complex,7 Lodhi Road,
New Delhi-110003 acting through its authorized signatory (hercinafter referred to as
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the “RECPDCL”} of one part and of Mangalore Elcctricity Supply Company Limited, a
company formed and incorporated in India under the Companies act, 1956, with its
registered office located at A.B. Shetty Circle, Paradigm Plaza, Pandeshwar,Mangalore,
Karnataka-575001. {Ilereinafter called the “MESCOM?”} of the other part.

AND WHEREAS the RECPDCL has submitted the offer vide Ietter no.
RECPDCL/TECH/BD/2014-15/840 dated 08.07.2015 for Project Management Agency
(PMA] under DDUGJY8 IPDS scheme of Mangalore Electricity Supply Company Limited
(MESCOM) and letter No.SE(T})/EE(APR)/DDUGJY&IPDS/2015 16/23577-89 Dated
22.09.2015 by MESCOM.

NOW THEREFORE THESE PRESENT WITNESSTH and the parties hereto hereby agree
and declare as follows, that is to say, in consideration of the payments to be made to
the RECPDCL by the MESCOM as hereinafter mentioned the RECPDCL shall and will
duly provide & maintain the said work PMA Services for Deen Dayal Upadhyaya Gram
Jyoti Yojana (DDUGJY)& Integrated Power Development Scheme (IPDS)in MESCOM on
the terms and conditions as mentioned below:

1. Scope of works

The detailed work scope of services shall be as under:
1. T Assisting in formulation of Detailed project reports (DPRs):-

8) Assisting in formulation of Detailed Project Report (DPR) based on Data
provided by MESCOM Nodal officer project in-charge, latest approved schedule
of rates for various item of work. DPRs will be formulated considering guidelines
forwarded by the nodal agency time to time.

1.2ZMonitoring and coordination of bidding process :

a.  Assist utilitics in preparation of tender documents for appointment of turnkey
contracior.

b. Assist utilities in bidding process (inchuding pre bid meetings etc) and
technical evaluation of bids.

c. Assist the utilities for placement of Letter of Award and related activities.

1.3Project Planning and Implementation

a. Assisting MESCOM in preparation of detailed work implementation schedule
(PERT) in association with turnkey contractor.

b. Coordination & monitoring of project implementation activities.

c. To meonitor receipt and issue of materials by the contractor.

d. Identification of anticipated bottlenecks in project implementation &
preparation of remedial action plan in consullation with utilities &
Contractor.

¢.  Supervision of flow of funds in dedicated bank account of projects.

[ To verify creation of assets from asset register of the utility
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1.4 Quality Monitoring
a. To prepare a Quality Assurance (QA) Plan with the approval of the utility,
b. Field quality inspection of ongoing/ completed works.
c. Joint inspection (along with representative of state utility) of material at site
on sample basis ie. 10% of major materials (Poles, Conductor, Meters,
Transformers, Cable).

1.5MIS & Web Portal up-dation.
a. Assisting utilities in {imely up-dation of informatior on Web portal.

b. Periodic reporting to the Project Management Cell of MESCOM.

2. Time Schedule of the Project:

The total duration of the contract period would be Thirty Cne (31) Calendar Months
from the date of entering in to Agreement / date of award of work / receipt of
advance payment / providing related documents whichever is later, shall be as
below:

2.1Four (4) Calendar Months for bidding process.
2.2 Twenty Four (24) Calendar Months for Project Monitoring.
2.3Three (3) Calendar Months for project closure.

3. Financial Implication

3.1 Contract Fee:

The contract fee will be @1.5% of the approved DPR cost(i.e. Rs. 491.17 Cr. for
DDUGJY& Rs. 157.80 Cr. for IPDS).

3.2 Payment Terms:’

The fee would be payable in the [ollowing manner:

a) 15 % of the estimated Consultancy Fee as an interest free mobilization
advance on award of assignment as per Approved DPR Cost.

b) 40 % of the Consultancy Fec (of Approved DPR cost)shall be released on
finalization and award of the contract.

c) 40% of the consultancy fees shall be paid as under:

i, Fixed monthly payment @1/24h of 40% of the consultancy Fee(of
approved DPR cost}shall be released on pro-rata monthly basis.
d] 5% of the Contract Fee {of approved DPR cost) shall be released on physical

completion of the project.
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4. Other Conditions:

a. In order to ensure smooth operations, the SE (Ele)(Projects) would be appointed by
MESCOM as a Nodal Officer for the assighment who will provide various inputs like
details/ data related to the assignment, approval of DPRs, etc. throughout the
execution of the assignment.

b. Wherever relevant Data/input required for the assignment, is not available from the
MESCOM, suitable assumptions would be made by the RECPDCL under intimation
to the MESCOM.

c. If the anticipated information /facility/ decision is delayed from the MESCOM, and
the nature of inputs from the MESCOM is such that it is essential for the
continuation of tﬁe assignment, the MESCOM and RECPDCL shall agree on how
the affected part of the services shall be carried out.

d. All payments would be made by the MESCOM within 30 days from the date of
invoice.

e. In case of any dispute, the matter shall be mutually decided between MD, MESCOM
and CEQ, RECPDCL, and such decisions shall be binding on both the parties.

f. The RECPDCL would normally be required a prior notice of at least five working
days for attending any meeting/discussion/hearing etc.

g. The RECPDCL would not participate in any discussion/make presentations/offer
justification with any other consulting agency/lender etc. apart from the MESCOM.
h. The charges mentioned in the proposal are exclusive of any taxes, service taxes and
duties, WCT, statutory levies, etc. All taxes and duties including service tax shall be
paid by MESCOM. Variation in Taxes and duties and imposition of additional
Statutory Levies, duties, taxes by Central / State Government or any other
competent authority with prospective / retrospective effect shall be accordingly

payable by MESCOM. The prevailing service tax rate is 14 % as of now.

i. Being very competitive rate, it would not be possible for us to submit Performance
Security. Also, Being a wholly owned subsidiary of REC Ltd. (a Govt. of India
Enterprise & “Navratna CPSU”) under the Ministry of Power, the Performance
Security requirement may please be dropped subsequently.

j. If due to any reason or decision of the MESCOM/the Govt./Regulator, the
assignment is dropped or RECPDCL is directed to discontinue work, the “Drop Dead
Fee” shall be paid to us as per above payment terms and claim already raised to the
MESCOM plus the sum of all liabilities and expenditure incurred, if any, relating to
the assignment, till the point of calling off the assignment.

k. Pre Dispatch Inspection at manufacturer’s site will not be in scope of RECPDCL.
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I. The MESCOM shall bear all statutory charges like the fee to be paid along with the
applications/ petitions to be filed beforc the regulator, other agencies, stamp
papers, alfidavits, registration fee, agrecrnents or contracts as also any expenditure
towards any law suifs etc., if any, and the RECPDCL shall in no way be responsible
to bear either the charges or put in any extra effort in order to assist the
MESCOMin such activities relating to such law suits.

m.  Recommendations, suggestions of the RECPDCL for siages once accepted by the
MESCOM shall not be revisited or revised.

n. The RECPDCL would follow its own procedures/systems for all the activities relating
to the assignment including appointment of Sub-RECPDCLs, engaging other
agencies for any purpose/activiﬁes related to the assignment.

0. The RECPDCL will not be obliged to hold or participate in any interaction with
Unions, Associations etc. related to any aspect of this assignment or otherwise, Al
the interactions related to data will be done with the Nodal Officer.

p- RECPDCL’s services shall be purely advisory in nature including all decuments and
recommendations and RECPDCL shall in no way be responsible or hold any liability
for any disputes, lawsuits and or consequential loss, damages to either the
MESCOM or any other party in any manner whatsoever,

g. In case of addition to the agreed scope of work or the assignment being delayed
beyond the stated completion period due to reasons not directly attributable to the
RECPDCL, in addition to the above mentioned Consultancy fee, the additional fee as
may be mutually agreed between the MESCOM and the RECPDCL is payable to
RECPDCL.

5. Documents to be provided by MESCOM

a) Block-wise/Gram Panchayat wise available capacity of GSS
(220/110/66/33/ 1 1KV] along with feeder details and up line as per requirement
shall be provided by MESCOM.

b) Block-wise/village-wise/habitation-wise updated authenticated data about the
BPL/RHH houschoelds electrified and un-electrified.

¢} Updated and latest schedule of rates for various item of work shall be provided
by MESCOM.

d} List of Block-wise/village-wise /Habitations name, off grid electrification required
Village /habitation and SAGY Villages.

e} Authenticated RIE Dala District-Wise/Block-Wise/Village-Wise/habitations for
provide connection to RHH/BPL having population less or more than 100,
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f) Metering Data for feeder meter, Boundary meter and DTC meter for energy
accountfing,

g) RAPDRP part B DPR and also IPDS 29 town DPR.

6. Extension of Period of Assignment:

Extension of time schedule as referred in clause no. 2 above may be considered. In case
the project work is extended beyond contract period in the event of delay(s} not
attributable to RECPDCL, MESCOM may consider for payment of contract fees on
mutually agreed terms.

7. Settlement of Dispute and Legal Jurisdiction:

Any dispute(s) or difference(s} arising out of in connection with this contract shall to all
extent possible, be settled amicable through mutual discussion at appropriate level of
MESCOM and RECPDCL good offices. The law applicable to the contract shall be the
law in force in India. The Courts of Mangalore shall have exclusive jurisdiction in all
matlers arising out under this centract.

8. Force Majeure:

RECPDCL shall not be considered in default i delay in completion of works and
services cccurs due to causes beyond his control such as acts of God, natural
calamities, civil wars, sirikes(other than contractor’s employees strike), fire, frost,
fioods, riots and acts of unsurpasscd power. Only those causes which have duration of
more than fifteen {15) days shall be considered as a causc of Force Majeure. A
notification to this effect duly certified by statutery authorities shall be given by
RECPDCL to MESCOM within 7(Seven) days. In the event of delay due to such causes,
the time for completion will be extended for a length of time equal to the period of Force
Majeure, or the Contract may be terminated.

9, Termination;

MESCOM in consultation with RECPDCL can terminate the agreement by giving notice
of one month with reasons and justifications including period to improve the services to
the RECPDCL in the event of their failure as per the mutually agreed terms and
conditions between the parties. Failure on the part of MESCOM to make payment to
RECPDCL in consuliation with MESCOM, in accordance with this agrecment shall be
considered cause for termination (or] cause for suspension of service by RECPDCL.
Settlement of the consultancy fee payable to RECPDCL after examination & having
discussions on work completed tili notice period shall be done by MESCOM.

10. Agreement:

Two Original Copies agreement are being executed, one will be retained by REC PDCL
& another by MESCOM.

"“3--] J e BSU—
MAKGS KURAR GUDTA
ert Monaney Page 6 of 7

Sentar Prol
YWES '

g




IN WITNESS WHERE OF THE PARTIES HAVE SCRIBED THEIR RESEPECTIVE HANDS
ON THESE COVENANTS ON THE DAY AND YEAR HERE IN AFORE MENTIONED:

For REC Power Distribution Company

For Mangalore Electricity Supply

Ltd, CompanyLtd.
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