




सत्यमेव जयते

# INDIA NON JUDICIAL Government of Puducherry

## e-Stamp

Certificate No.	: IN-PY21534717136240P
Certificate Issued Date	: 27-Nov-2017 11:00 AM
Account Reference	: IMPACC (SH)/ pyshimp17/ PUDUCHERRY/ PY-PU
Unique Doc. Reference	: SUBIN-PYPYSHIMP1733689394304038P
Purchased by	: EXECUTIVE VICE PRESIDENT PFCCL NEW DELHI
Description of Document	: Article 5 Agreement or Memorandum of Agreement
Property Description	: AGREEMENT OR MOA
Consideration Price (Rs.)	: 0 (Zero)
First Party	: EXECUTIVE VICE PRESIDENT PFCCL NEW DELHI
Second Party	: SUPERINTENDING ENGINEER CUM HOD ELECTRICITY DEPT
Stamp Duty Paid By	: EXECUTIVE VICE PRESIDENT PFCCL NEW DELHI
Stamp Duty Amount(Rs.)	: 150 (One Hundred And Fifty only)



-----Please write or type below this line-----

### AGREEMENT

#### Agreement No. 1394/ED/SE-HOD/EE-Cable & TTC/F-IPDS/2017-2018

THIS AGREEMENT is made and executed on the 11<sup>th</sup> day of December'2017 in the Union territory of Puducherry, BETWEEN

योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(पारर पाइनेज कॉर्पोरेशन लि० की पूर्णतः स्वामित्वयुक्त सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जाविधि", 1 बोरखंबा लेन, कर्नाट प्लेस,  
First Floor, "URJANDHI", 1, Barakhamba Lane, Connaught Place,  
नई दिल्ली-110001 / New Delhi-110001

(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

UP 0005087759

The President of India represented by Superintending Engineer- Cum –Head of Department Electricity Department, Government of Union Territory of Puducherry having Registered office at 137, Nethaji Subhash Chandra Bose Salai, Puducherry -605001 (hereinafter referred to as "Client") which expression shall, unless repugnant to or inconsistent with the context, mean and include its successors and permitted assigns of the **FIRST PART**.

AND

**M/s. PFC Consulting Ltd. (PFCCL)**, a company incorporated under the Companies Act, 1956 and having its registered office at 1<sup>st</sup> Floor, Urjanidhi, 1, Barakhamba Lane, Connaught Place, New Delhi – 110001 and Corporate Office: 9th Floor (A-wing) Statesman House, Connaught Place, New Delhi-110001 Phone: 011-23443900 (hereinafter referred to as "**Consultant**") which expression shall, unless repugnant to or inconsistent with the context, mean and include its successor and permitted assigns of the **SECOND PART**.

(Hereinafter collectively referred to as "Parties" and individually as "Party"):


**WHEREAS** the Client is desirous of appointing a Consultant to provide consultancy to the Client and for "Providing services as Project Management Agency (PMA) for implementation of Integrated Power Development scheme (IPDS) to Electricity Department, Government of Puducherry" Both the parties have come to understanding for the assignment to be undertaken by M/s. PFCCL.

**NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS FOLLOWS:**

- (i) In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract referred to.
- (ii) The following documents (collectively referred to as "Contract Documents") shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - (a) PFCCL revised proposal 22.08.2017 & Letter dated 04.10.2017.
  - (b) Letter of Acceptance dated 05.12.2017
  - (c) Scope of Work
  - (d) Period of Assignment
  - (e) Consultancy Fee
  - (f) Deliverables
  - (g) Payment Terms
  - (h) Drop Dead Fee
  - (i) Other Terms & Conditions



योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(एक पूर्णतः स्वामित्वमय सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जाविधि", 1 बाराखंबा लेन, कनॉट प्लेस,  
First Floor, "URJANIDHI", 1, Barakhamba Lane, Connaught Place,  
नई दिल्ली-110001 / New Delhi-110001



(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

In the event of any discrepancy or inconsistency within the Contract Documents, then the documents shall prevail in the order listed above.

- (iii) In consideration of the payments to be made by the Client to the Consultant as indicated in this Agreement, the Consultant hereby covenants with the Client to provide the Related Services and to remedy defects therein in conformity in all respects with the provisions of the Contract.

## 2. DEFINITIONS AND INTERPRETATIONS:

### (a) Definitions:-

The following words and expressions shall have the meanings assigned to them except where the context otherwise requires:

“**AGREEMENT**” means the Client/Consultant Services Agreement.

“**CLIENT**” means the party named in the Agreement, who employs the Consultant, and legal successors to the Client and permitted assigns.

“**CONSULTANT**” means the party named in the Agreement, who is employed as an independent firm by the Client to perform the Services and legal successors to the Consultant and permitted assigns.

“**DAY**” means the period of twenty-four hours commencing with the midnight of any day.

“**FEES**” means the amount of money to be paid to the Consultant by the Client for Services rendered by the Consultant to the Client.

“**MONTH**” means the period of one month according to the Gregorian calendar commencing with any day of the month.


“**PARTY**” and “**PARTIES**” means the Client and the Consultant and “Third Party” means any other person or entity as the context requires.


“**SERVICES**” means the Services to be provided/ carried out by the Consultant in accordance with the Agreement and comprise normal services, as per the scope of work and additional services and exceptional services.

“Utility/ Utilities” means Electricity Department, Government of Puducherry.

### (b) Interpretations:-

- (i) The headings in the Agreement shall not be used in its interpretation.

  
योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(एकतरफा पूरा स्वामित्ववाली शक्ति वित्त कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, “ऊर्जा निधि”, 1, बारहम्बा लेन, कनाउट प्लेस,  
First Floor, “URJANDHI”, 1, Barahamba Lane, Connaught Place,  
नई दिल्ली-110001 / New Delhi-110001

  
(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
- Puducherry

(ii) The singular includes the plural, the masculine includes the feminine, and vice-versa, where the context so requires.

### 3. SCOPE OF WORK:

The scope of work is providing services as Project Management Agency (PMA) for implementation of Integrated Power Development scheme (IPDS) to Electricity Department, Government of Puducherry.


The scope of work for the assignment is as follows:


#### (i) Monitoring and coordination of bidding process:

- Assist utilities in preparation of tender documents for appointment of turnkey contractor
- Assist utilities in bidding process (including pre bid meetings etc) and technical evaluation of bids
- Assist the utilities for placement of Letter of Award and related activities

#### (ii) Project Planning and Implementation

- Assisting Discoms in preparation of detailed work implementation schedule (PERT) in association with turnkey contractor
- Coordination & monitoring of project implementation activities
- To monitor DPR wise monthly physical & financial progress of the scheme, prepare a consolidated report and submit to utility for onward submission to nodal agency.
- Identification of anticipated bottlenecks in project implementation & preparation of remedial action plan in consultation with utilities & Contractor
- To assist utility to verify creation of assets from asset register of the utility.
- Recommend the claim of utility for fund release from Nodal Agency. The recommendation is to be supported by a report on expenditure, progress and constraints if any for timely completion of project.

  
योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(एक पूर्णतः स्वामित्वमय सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जाविधि", 1, बाराखंबा लेन, कनॉट प्लेस,  
First Floor, "URJANIDHI", 1, Barakhamba Lane, Connaught Place,  
नई दिल्ली-110001 / New Delhi-110001

  
(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

- Submit a report to Nodal Agency, regarding Project Completion and expenditure incurred along with recommendations in accordance with the guidelines.
- To assist utility in Supervision of flow of funds in dedicated bank account of projects

**(iii) Quality Monitoring**

- To prepare a Quality Assurance (QA) Plan with the approval of the utility
- Field quality inspection of ongoing/ completed works
- Joint inspection (along with representative of state utility) of material at site on sample basis i.e. 10% of major materials (Poles, Conductor, Meters, Transformers, Cable))

**(iv) MIS & Web Portal updation**

- Assisting utilities in timely updation of information on Web portal
- Periodic reporting to the Project Management Cell of Discom
- Compilation & analysis of utility level AT&C data on quarterly basis.
- Any other works as may be required to achieve the objectives of the scheme.


- (v) Coordination with Nodal Agency/ MoP and any other works as may be required to achieve the objectives of the scheme

**4. TENURE OF APPOINTMENT:**

The term of appointment of the PMA shall be for (6+24+3=33) months i.e. Six (6) months for assistance in Bid Process and Award of Contract by Electricity Department, Government of Puducherry for appointment of turnkey/ partial turnkey contractor., 24 months for completion of work under the scheme as a PMA plus 3 months for associated activities after completion of works, In case of extension in execution of works beyond 24 months, the services of the PMA shall suitably be extended by the utility with mutually agreed terms and condition.



योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(भारत फाइनेंस कॉर्पोरेशन लि. की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जाविधि", 1 बाराखंबा लेन, कनॉट प्लेस,  
First Floor, "URJANIDHI", 1, Barakhamba Lane, Connaught Place,  
नई दिल्ली-110001 / New Delhi-110001



**(B. RAVI)**  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

**5. CONSULTANCY FEE:**

The total consultancy fee for the scope of work for providing services as Project Management Agency (PMA) for implementation of IPDS would be **2% (two percent)** of the approved cost of DPR plus Goods and Service Tax (GST) extra as applicable at the time of payment.

**6. DELIVERABLES:**

**(i) Personal to be Deployed & Coordination:**


The Educational Qualification of the key staff professional by PFCCL/ sub-consultant shall be as follows:


Sl. No.	Description	Number of persons	Required Qualifications
1	Project Coordinator/ Project Engineer	1	Graduated in Electrical Engineering (or equivalent). At least 4 years' experience in the power distribution system in India, with experience in quality management in power distribution works.
2	MIS consultant	1	MBA/Graduate Engineer in Electrical with 2 years experience in Power Distribution/IT application at Corporate Office.

Note : Electricity Department, Government of Puducherry will provide the space at their Corporate office for PFCCL/Sub-Consultant personnel.

**(ii) Submission of Reports**

- The consultant will prepare and submit the following reports (as given below) to the Employer on the format prepared by the PFCCLs and as approved by the Employer.
- The Inception Report shall contain the details of all meetings held with the

  
योगेश जुनेजा / YOGESH JUNEJA  
कार्यवाहक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(एक पूर्णतः स्वतन्त्र रूप से संचालित नि. नि. की पूर्णतः स्वतन्त्र सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जाविधि", 1 बाराखंबा लेन, कनॉट प्लेस,  
First Floor, "URJANIDHI", 1, Barakhamba Lane, Connaught Place,  
नई दिल्ली-110001 / New Delhi-110001


  
(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

Client and the contractor and decisions taken therein, the resources mobilized by the PFCCL/ Sub-consultant as well as the contractor and the PFCCLs' perception in the management and supervision of the maintenance works. The Report shall also include the Work Program and Resource Mobilization for the Project.

- c) The Monthly and Quarterly Progress Report shall contain details of all meetings, decisions taken therein, mobilization of resources (PFCCLs' and the contractor). The Report shall clearly bring out the delays, if any reasons for such delay(s) and the recommendations for corrective measures.
- d) Final Report-The consultant will prepare a comprehensive final completion report after completion of the work. The report shall incorporate summary of the method of maintenance supervision performed, problems encountered and solutions undertaken thereon and recommendations for future projects of similar nature to be undertaken by the employer.

Sl. No.	Report	Frequency	Due Date/Time	No. of Copies
1	Inception Report	One time	15 days after receipt of mobilization advance.	2
2	Progress Report	Every month	Before 7 <sup>th</sup> day of the following month	2
3	Progress Report (Quarterly)	Every 3 month	Before 15 <sup>th</sup> day of the following 3 <sup>rd</sup> month	2
4	Special Reports, if required by Client.	As and when required	On immediate basis	2
5	Final Report	Onetime	Within 30 days of completion of services/contract	2


  
 योगेश जुनेजा / YOGESH JUNEJA  
 कांसल्टन्ट उपाध्यक्ष / Executive Vice President  
 पीएफसी कंसल्टिंग लिमिटेड  
 PFC CONSULTING LIMITED  
 (एक पूर्णतः स्वामित्वपूर्ण सहायक कंपनी)  
 (A wholly owned subsidiary of Power Finance Corp. Ltd.)  
 प्रथम तल, "ऊर्जाविधि", 1 बाराखंबा लेन, कनॉट प्लेस,  
 First Floor, 'URJANIDHI', 1, Barakhamba Lane, Connaught Place,  
 नई दिल्ली - 110001 / New Delhi-110001

  
 (D. RAVI)  
 SUPERINTENDING ENGINEER  
 -cum-HOD  
 Electricity Department  
 Puducherry

## 7. PAYMENT TERMS:

- (i) **The fee would be payable in the following manner:**
- 10% (ten percent) of the Consultancy Fee shall be released on award of assignment within 15 days from the receipt of LoA or signing of the Agreement, whichever is earlier.
  - 15 % of the Consultancy fee shall be released on finalization of tender documents and issuance of NITs. In case NIT is not issued due to reason not attributable to PFCCL then 15 % of the Consultancy fee will be released after 30 days of submission of tender documents by PFCCL.
  - 15 % of Consultancy fee shall be released on finalization and award of Contract. In case finalization and award of contract is delayed for reason not attributable to PFCCL. This 15 % of the Consultancy fee will be released after 30 days of submission of Evaluation report.
  - Balance 50% of the Consultancy Fee shall be paid in two components
    - Fixed monthly payment @1/24 (from signing of contract agreement) of 40% of the Consultancy Fee shall be released on monthly basis.
    - Balance 10% of the Consultancy Fee shall be released pro rata linked with the disbursement by PFC for the Project.
  - Balance 10 % of the Consultancy Fee shall be released after 3 months of completion of works and release of final instalment of grant by Nodal Agency.
- (ii) The PMA shall raise invoices for services rendered and submit to the Electricity Department, Government of Puducherry Nodal Officer for payment.
- (iii) The PMA request for payment shall be made in writing, accompanied by invoices describing, as appropriate, the related PMA services performed, and by the documents submitted pursuant to conditions of the contract and upon fulfillment of all the obligations stipulated in the awarded Contract.
- (iv) The currency or currencies in which payments shall be made to the PMA under this Contract shall be Indian Rupees (INR) only.
- (v) All remittance charges will be borne by M/s. PFCCL, NewDelhi.

  
योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(पूरातः शासक संस्थान लि. की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जाविधि", 1 बाराखंबा लेन, कर्नाट प्लेस,  
First Floor, "URJANIDHI", 1, Barakhamba Lane, Connaught Place,  
नई दिल्ली-110001 / New Delhi-110001

  
(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department,  
Puducherry

- (vi) In case the project exceeds beyond 33 months period because of reasons not attributable to PFCCL, Electricity Department, Government of Puducherry shall continue to pay fixed monthly payment for each extension as per mutually agreed terms and conditions.
- (vii) All payments will be made through RTGS only. No payment would be made either Cheque/ Cash/DD. The PFCCL is required to give its Bank details like Name of the Account Holder, Bank & Branch name Branch code, Account No., Type of account, IFSC code to the paying authority immediately after entering in to this agreement.


#### 8. DROP DEAD FEE:

If due to any reason or decision of the Client/the Govt./Regulator, the assignment is dropped or PFCCL is directed to discontinue work, the "Drop Dead Fee" would be the payments received by PFCCL and the claims already raised to the Client plus the sum of all liabilities and expenditure incurred, if any, relating to the assignment, till the point of calling off the assignment.

#### 9. COMMENCEMENT AND COMPLETION:

The Agreement is effective from the date of appending of signature necessary to complete the formal Agreement or the receipt of first payment date, whichever is later and the effective completion date of the project would be 33 months from the effective date as per the Clause-4. The completion period shall be extended based on mutual discussion depending upon the constraints being faced during execution of the assignment. In case, the work related to the assignment completed before the tenure of the assignment, the assignment shall be closed without any reduction of consultancy fees.

  
योगेश जुनेजा/YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष/Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(पारर फाइनेंस कॉर्पोरेशन लिमिटेड की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जाविधि", 1 बाराखंबा लेन, कर्नाट प्लेस,  
First Floor, "ANIDHP", 1, Barakhamba Lane, Connaught Place,  
110001

  
(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

**10. ABANDONMENT, SUSPENSION OR TERMINATION OF AGREEMENT:**

**(i) By Notice of the Client:**

The Client may suspend all or part of the Services or terminate the Agreement by giving notice, in writing, of at least 30 days to the Consultant who shall immediately make arrangements to stop the Services and minimize expenditure provided the Client considers that the Consultant is, without good reason, not discharging his obligations, the Client can inform the Consultant by notice stating the grounds for the notice. If a satisfactory reply is not received within 15 days, the Client can by a further notice, in writing, terminate the Agreement provided that such further notice is given within 30 days of the Client's earlier notice.


**(ii) By Notice of the Consultant:**

The Consultant may, by written notice to the Client, terminate this Agreement if:


1. He has not received payment of that part of any invoice which is not contested within thirty (30) days of submission thereof;
2. The services have been postponed as provided in the Agreement and the period of postponement has exceeded thirty (30) days.

**11. INVOICE/BILLS:**

All the bills/invoices shall be submitted in duplicate and addressed to The Nodal Officer, IPDS, Electricity Department, Government of Puducherry, Corporate Office, Puducherry. All the payments shall be made to M/s. PFCCL within 30 days of claiming the same through RTGS only. No payment would be made either cheque/cash/DD. The PFCCL is required to give its Bank details like Name of the Account Holder, Bank & Branch name Branch code, Account No., Type of account, IFSC code to the paying authority immediately after entering in to this agreement.



योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(एन.ए.सी. लिमिटेड की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रमुख कार्यालय: "एन.ए.सी. लिमिटेड", 1, बाराबादी लेन, कनॉट प्लेस,  
पुणे-411 004, महाराष्ट्र, भारत।  
PFC CONSULTING LIMITED, 1, Barabadi Lane, Connaught Place,  
Pune-411 004, Maharashtra, India.




(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

**12. OTHER TERMS & CONDITIONS:**

- (i) Electricity Department, Government of Puducherry shall, so as not to delay the services and within a reasonable time, provide to PFCCL free of cost information/data, or arrange for such information as may be required to provide the services for the subject assignment.
- (ii) In order to ensure smooth operations, Electricity Department, Government of Puducherry shall appoint a Nodal Officer for the assignment who will provide various inputs like accounts data etc. throughout the execution of the assignment. Further, Electricity Department, Government of Puducherry shall also participate along with Consultant in all the internal/external discussions and meetings related to the assignment.
- (iii) PFCCL will not be obliged to hold or participate in any interaction with Unions, Associations etc. related to any aspect of this assignment or otherwise. All the interactions related to data will be done with the Nodal Officer.
- (iv) PFCCL's services shall be purely advisory in nature including all documents and recommendations and PFCCL shall in no way be responsible or hold any liability for any disputes, lawsuits and or consequential loss, damages to either Electricity Department, Government of Puducherry or any other party in any manner whatsoever.
- (v) PFCCL will not use the documents/information and other data received from Electricity Department, Government of Puducherry for any other purpose and the same will not be disclosed to any other person except to the extent required and utmost secrecy shall be maintained.
- (vi) Wherever relevant data/input required for the assignment, is not available from Electricity Department, Government of Puducherry suitable assumptions would be made by PFCCL under intimation to Electricity Department, Government of Puducherry. PFCCL will proceed with the assumptions only after due approval from Electricity Department, Government of Puducherry.
- (vii) If the anticipated information/facility/ decision is delayed from Electricity Department, Government of Puducherry, and the nature of inputs from Electricity Department, Government of Puducherry is such that it is essential for the continuation of the assignment, Electricity Department, Government of


  
योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(पारर फाइनेंस कॉर्पोरेशन लि० की पूर्णतः स्वामित्वमीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊर्जा भवन", 1 बाराखंबा लेन, कनॉट प्लेस,  
First Floor, "URJAN BHAVAN", Barakhamba Lane, Connaught Place,  
New Delhi 110001

  
(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

Puducherry and Consultant shall agree on how the affected part of the services shall be carried out.

- (viii) PFCCL shall not be responsible for the quality, correctness and timeliness of the output and advice / recommendations emerging on the basis of data/ information provided by Electricity Department, Government of Puducherry in as much as this data/ information is non-representative.
- (ix) Once the advice / recommendations of PFCCL are accepted by Electricity Department, Government of Puducherry or Electricity Department, Government of Puducherry decides to ignore the advice i.e. acts in a manner not consistent with the advice of PFCCL or PFCCL is directed otherwise, PFCCL shall in no way be responsible or hold any liability for any disputes/ legal cases and or consequential loss, damages to either Electricity Department, Government of Puducherry or any other party in any manner whatsoever.
- (x) Electricity Department, Government of Puducherry shall bear all statutory charges like the fee to be paid along with the applications/ petitions to be filed before the regulator, other agencies, stamp papers, affidavits, registration fee, agreements or contracts as also any expenditure towards any law suits etc., if any, and PFCCL shall in no way be responsible to bear either the charges or put in any extra effort in order to assist Electricity Department, Government of Puducherry in such activities relating to such law suits.
- (xi) PFCCL will follow its own procedures/ systems for all the activities relating to the assignment including appointment of Sub-Consultants, engaging other agencies for any purpose/activities related to the assignment.
- (xii) Recommendations, suggestions of PFCCL for stages once accepted by Electricity Department, Government of Puducherry (including as per clause (i) above, shall not be revisited or revised due to any change in the views of Electricity Department, Government of Puducherry or Govt.
- (xiii) PFCCL will not participate in any discussion/ make presentations/ offer justification with any other consulting agency/lender etc. which is not covered under scope of work.
- (xiv) PFCCL reserves the right to appoint sub Consultant(s) for the assignment for which no charges shall be levied to Electricity Department, Government of

  
योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(पारर फाइनंस कॉर्पोरेशन लि० की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "ऊज्ज्वलिनि", 1 बाराखंबा लेन, कनॉट प्लेस,  
First Floor, "UJJWALINI", 1, Barakhamba Lane, Connaught Place,

  
(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

Puducherry and the responsibility for the assignment will continue to be that of PFCCL.

- (xv) PFCCL would normally require a prior notice of at least two working days for attending any meeting/ discussion/hearing etc.
- (xvi) All payments would be made by Electricity Department, Government of Puducherry within 15 days from PFCCL claiming the same. Any default in Payment by Electricity Department, Government of Puducherry would be taken, as institutional default to PFCCL and PFCCL shall make good such outstanding amount(s) from the immediate next disbursement from any financial assistance to Electricity Department, Government of Puducherry.
- (xvii) Electricity Department, Government of Puducherry shall obtain any clarifications /information from PFCCL in writing during the course of consultancy services or after completion of the contract. PFCCL is bound to comply with the above mentioned requirements and communicate in writing.
- (xviii) Electricity Department, Government of Puducherry will facilitate meetings with other agencies, Government authorities in obtaining available data, specifications that may be required for completing the assignment.

### 13. JURISDICTION:


All legal proceedings in connection with this contract will be subject to the jurisdiction of the local courts where the headquarters of the Client is situated, viz. Puducherry.

### 14. FORCE MAJEURE:

If at any time during the continuance of the work the performance in whole or in part by either party or any obligation under this contract, shall be prevented or delayed by reasons, of any war, hostility, acts of public enemy, Civil Commotion, sabotage, floods, explosion, epidemics, fires or other acts of God, strikes and locked out (hereinafter referred to as eventualities) then, provided notice of the happening of any such eventuality is given by either party to the other within 15 days from the date of occurrence thereof, neither party shall on arising of such eventuality be entitled to terminate this contract nor shall either party have any



योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(पावर फाइनेंस कॉर्पोरेशन लिमिटेड की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "कनॉट प्लेस", 1 बाराखंबा लेन, कनॉट प्लेस,  
First Floor, 1st Floor, 1 Barakhamba Lane, Connaught Place,  
110001



(D. RAVI)  
SUPERINTENDING ENGINEER  
-cum-HOD  
Electricity Department  
Puducherry

claim for damages against the other in respect of such non performance or delay in performance and construction of work under this contract shall be resumed as soon as practicable after such eventuality has ceased. Appropriate extension in time of completion shall be granted.

In case a Force Majeure situation occurs with the Electricity Department, Government of Puducherry, the Electricity Department, Government of Puducherry may take the case with the contractor on similar lines.

#### 15. ARBITRATION:

In the event of any dispute or difference at any time arising between the parties relating to the construction meaning or effect of this agreement or any other clause or any content of the rights and liabilities of the parties or other matters specified here in or with reference to anything arising out of or incidental to this agreement or otherwise in relation to the terms, whether during the continuance of this agreement of thereafter, such disputes or differences shall be endeavored to be solved by mutual negotiations. If however, such negotiations are infructuous, they shall be decided by arbitration. Such a reference shall be deemed to be a submission to arbitration under the India Arbitration & Conciliation Act, 1996 and of any modification or re-enactment thereof.

#### 16. DISPUTE RESOLUTION, GOVERNING LAW AND JURISDICTION

(i) If at any time any dispute, differences or question arises between the Parties concerning the interpretation, rights, liabilities, duties and obligations arising out this Agreement, then the same shall in the first instance be settled amicably between the Parties through mutual discussions and negotiations.

(ii) If mutual agreement cannot be reached within thirty (30) days after the commencement of such negotiations, then either Party shall be free to refer such dispute to arbitration in accordance with the provisions of the (Indian) Arbitration & Conciliation Act, 1996 and/or any subsequent statutory modifications or amendment thereto. A sole arbitrator shall be appointed in accordance with the

  
योगेश जुनेजा / YOGESH JUNEJA  
कार्यपालक उपाध्यक्ष / Executive Vice President  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(पावर फ़ाइनेंस कॉर्पोरेशन लि. की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तल, "कलाशिल्प", 1 बाराखंबा लेन, कनॉट प्लेस,  
New Delhi, India. Phone: 26100001, 26100002, 26100003, 26100004, 26100005, 26100006, 26100007, 26100008, 26100009, 26100010, 26100011, 26100012, 26100013, 26100014, 26100015, 26100016, 26100017, 26100018, 26100019, 26100020, 26100021, 26100022, 26100023, 26100024, 26100025, 26100026, 26100027, 26100028, 26100029, 26100030, 26100031, 26100032, 26100033, 26100034, 26100035, 26100036, 26100037, 26100038, 26100039, 26100040, 26100041, 26100042, 26100043, 26100044, 26100045, 26100046, 26100047, 26100048, 26100049, 26100050, 26100051, 26100052, 26100053, 26100054, 26100055, 26100056, 26100057, 26100058, 26100059, 26100060, 26100061, 26100062, 26100063, 26100064, 26100065, 26100066, 26100067, 26100068, 26100069, 26100070, 26100071, 26100072, 26100073, 26100074, 26100075, 26100076, 26100077, 26100078, 26100079, 26100080, 26100081, 26100082, 26100083, 26100084, 26100085, 26100086, 26100087, 26100088, 26100089, 26100090, 26100091, 26100092, 26100093, 26100094, 26100095, 26100096, 26100097, 26100098, 26100099, 26100100, 26100101, 26100102, 26100103, 26100104, 26100105, 26100106, 26100107, 26100108, 26100109, 26100110, 26100111, 26100112, 26100113, 26100114, 26100115, 26100116, 26100117, 26100118, 26100119, 26100120, 26100121, 26100122, 26100123, 26100124, 26100125, 26100126, 26100127, 26100128, 26100129, 26100130, 26100131, 26100132, 26100133, 26100134, 26100135, 26100136, 26100137, 26100138, 26100139, 26100140, 26100141, 26100142, 26100143, 26100144, 26100145, 26100146, 26100147, 26100148, 26100149, 26100150, 26100151, 26100152, 26100153, 26100154, 26100155, 26100156, 26100157, 26100158, 26100159, 26100160, 26100161, 26100162, 26100163, 26100164, 26100165, 26100166, 26100167, 26100168, 26100169, 26100170, 26100171, 26100172, 26100173, 26100174, 26100175, 26100176, 26100177, 26100178, 26100179, 26100180, 26100181, 26100182, 26100183, 26100184, 26100185, 26100186, 26100187, 26100188, 26100189, 26100190, 26100191, 26100192, 26100193, 26100194, 26100195, 26100196, 26100197, 26100198, 26100199, 26100200, 26100201, 26100202, 26100203, 26100204, 26100205, 26100206, 26100207, 26100208, 26100209, 26100210, 26100211, 26100212, 26100213, 26100214, 26100215, 26100216, 26100217, 26100218, 26100219, 26100220, 26100221, 26100222, 26100223, 26100224, 26100225, 26100226, 26100227, 26100228, 26100229, 26100230, 26100231, 26100232, 26100233, 26100234, 26100235, 26100236, 26100237, 26100238, 26100239, 26100240, 26100241, 26100242, 26100243, 26100244, 26100245, 26100246, 26100247, 26100248, 26100249, 26100250, 26100251, 26100252, 26100253, 26100254, 26100255, 26100256, 26100257, 26100258, 26100259, 26100260, 26100261, 26100262, 26100263, 26100264, 26100265, 26100266, 26100267, 26100268, 26100269, 26100270, 26100271, 26100272, 26100273, 26100274, 26100275, 26100276, 26100277, 26100278, 26100279, 26100280, 26100281, 26100282, 26100283, 26100284, 26100285, 26100286, 26100287, 26100288, 26100289, 26100290, 26100291, 26100292, 26100293, 26100294, 26100295, 26100296, 26100297, 26100298, 26100299, 26100300, 26100301, 26100302, 26100303, 26100304, 26100305, 26100306, 26100307, 26100308, 26100309, 26100310, 26100311, 26100312, 26100313, 26100314, 26100315, 26100316, 26100317, 26100318, 26100319, 26100320, 26100321, 26100322, 26100323, 26100324, 26100325, 26100326, 26100327, 26100328, 26100329, 26100330, 26100331, 26100332, 26100333, 26100334, 26100335, 26100336, 26100337, 26100338, 26100339, 26100340, 26100341, 26100342, 26100343, 26100344, 26100345, 26100346, 26100347, 26100348, 26100349, 26100350, 26100351, 26100352, 26100353, 26100354, 26100355, 26100356, 26100357, 26100358, 26100359, 26100360, 26100361, 26100362, 26100363, 26100364, 26100365, 26100366, 26100367, 26100368, 26100369, 26100370, 26100371, 26100372, 26100373, 26100374, 26100375, 26100376, 26100377, 26100378, 26100379, 26100380, 26100381, 26100382, 26100383, 26100384, 26100385, 26100386, 26100387, 26100388, 26100389, 26100390, 26100391, 26100392, 26100393, 26100394, 26100395, 26100396, 26100397, 26100398, 26100399, 26100400, 26100401, 26100402, 26100403, 26100404, 26100405, 26100406, 26100407, 26100408, 26100409, 26100410, 26100411, 26100412, 26100413, 26100414, 26100415, 26100416, 26100417, 26100418, 26100419, 26100420, 26100421, 26100422, 26100423, 26100424, 26100425, 26100426, 26100427, 26100428, 26100429, 26100430, 26100431, 26100432, 26100433, 26100434, 26100435, 26100436, 26100437, 26100438, 26100439, 26100440, 26100441, 26100442, 26100443, 26100444, 26100445, 26100446, 26100447, 26100448, 26100449, 26100450, 26100451, 26100452, 26100453, 26100454, 26100455, 26100456, 26100457, 26100458, 26100459, 26100460, 26100461, 26100462, 26100463, 26100464, 26100465, 26100466, 26100467, 26100468, 26100469, 26100470, 26100471, 26100472, 26100473, 26100474, 26100475, 26100476, 26100477, 26100478, 26100479, 26100480, 26100481, 26100482, 26100483, 26100484, 26100485, 26100486, 26100487, 26100488, 26100489, 26100490, 26100491, 26100492, 26100493, 26100494, 26100495, 26100496, 26100497, 26100498, 26100499, 26100500, 26100501, 26100502, 26100503, 26100504, 26100505, 26100506, 26100507, 26100508, 26100509, 26100510, 26100511, 26100512, 26100513, 26100514, 26100515, 26100516, 26100517, 26100518, 26100519, 26100520, 26100521, 26100522, 26100523, 26100524, 26100525, 26100526, 26100527, 26100528, 26100529, 26100530, 26100531, 26100532, 26100533, 26100534, 26100535, 26100536, 26100537, 26100538, 26100539, 26100540, 26100541, 26100542, 26100543, 26100544, 26100545, 26100546, 26100547, 26100548, 26100549, 26100550, 26100551, 26100552, 26100553, 26100554, 26100555, 26100556, 26100557, 26100558, 26100559, 26100560, 26100561, 26100562, 26100563, 26100564, 26100565, 26100566, 26100567, 26100568, 26100569, 26100570, 26100571, 26100572, 26100573, 26100574, 26100575, 26100576, 26100577, 26100578, 26100579, 26100580, 26100581, 26100582, 26100583, 26100584, 26100585, 26100586, 26100587, 26100588, 26100589, 26100590, 26100591, 26100592, 26100593, 26100594, 26100595, 26100596, 26100597, 26100598, 26100599, 26100600, 26100601, 26100602, 26100603, 26100604, 26100605, 26100606, 26100607, 26100608, 26100609, 26100610, 26100611, 26100612, 26100613, 26100614, 26100615, 26100616, 26100617, 26100618, 26100619, 26100620, 26100621, 26100622, 26100623, 26100624, 26100625, 26100626, 26100627, 26100628, 26100629, 26100630, 26100631, 26100632, 26100633, 26100634, 26100635, 26100636, 26100637, 26100638, 26100639, 26100640, 26100641, 26100642, 26100643, 26100644, 26100645, 26100646, 26100647, 26100648, 26100649, 26100650, 26100651, 26100652, 26100653, 26100654, 26100655, 26100656, 26100657, 26100658, 26100659, 26100660, 26100661, 26100662, 26100663, 26100664, 26100665, 26100666, 26100667, 26100668, 26100669, 26100670, 26100671, 26100672, 26100673, 26100674, 26100675, 26100676, 26100677, 26100678, 26100679, 26100680, 26100681, 26100682, 26100683, 26100684, 26100685, 26100686, 26100687, 26100688, 26100689, 26100690, 26100691, 26100692, 26100693, 26100694, 26100695, 26100696, 26100697, 26100698, 26100699, 26100700, 26100701, 26100702, 26100703, 26100704, 26100705, 26100706, 26100707, 26100708, 26100709, 26100710, 26100711, 26100712, 26100713, 26100714, 26100715, 26100716, 26100717, 26100718, 26100719, 26100720, 26100721, 26100722, 26100723, 26100724, 26100725, 26100726, 26100727, 26100728, 26100729, 26100730, 26100731, 26100732, 26100733, 26100734, 26100735, 26100736, 26100737, 26100738, 26100739, 26100740, 26100741, 26100742, 26100743, 26100744, 26100745, 26100746, 26100747, 26100748, 26100749, 26100750, 26100751, 26100752, 26100753, 26100754, 26100755, 26100756, 26100757, 26100758, 26100759, 26100760, 26100761, 26100762, 26100763, 26100764, 26100765, 26100766, 26100767, 26100768, 26100769, 26100770, 26100771, 26100772, 26100773, 26100774, 26100775, 26100776, 26100777, 26100778, 26100779, 26100780, 26100781, 26100782, 26100783, 26100784, 26100785, 26100786, 26100787, 26100788, 26100789, 26100790, 26100791, 26100792, 26100793, 26100794, 26100795, 26100796, 26100797, 26100798, 26100799, 26100800, 26100801, 26100802, 26100803, 26100804, 26100805, 26100806, 26100807, 26100808, 26100809, 26100810, 26100811, 26100812, 26100813, 26100814, 26100815, 26100816, 26100817, 26100818, 26100819, 26100820, 26100821, 26100822, 26100823, 26100824, 26100825, 26100826, 26100827, 26100828, 26100829, 26100830, 26100831, 26100832, 26100833, 26100834, 26100835, 26100836, 26100837, 26100838, 26100839, 26100840, 26100841, 26100842, 26100843, 26100844, 26100845, 26100846, 26100847, 26100848, 26100849, 26100850, 26100851, 26100852, 26100853, 26100854, 26100855, 26100856, 26100857, 26100858, 26100859, 26100860, 26100861, 26100862, 26100863, 26100864, 26100865, 26100866, 26100867, 26100868, 26100869, 26100870, 26100871, 26100872, 26100873, 26100874, 26100875, 26100876, 26100877, 26100878, 26100879, 26100880, 26100881, 26100882, 26100883, 26100884, 26100885, 26100886, 26100887, 26100888, 26100889, 26100890, 26100891, 26100892, 26100893, 26100894, 26100895, 26100896, 26100897, 26100898, 26100899, 26100900, 26100901, 26100902, 26100903, 26100904, 26100905, 26100906, 26100907, 26100908, 26100909, 26100910, 26100911, 26100912, 26100913, 26100914, 26100915, 26100916, 26100917, 26100918, 26100919, 26100920, 26100921, 26100922, 26100923, 26100924, 26100925, 26100926, 26100927, 26100928, 26100929, 26100930, 26100931, 26100932, 26100933, 26100934, 26100935, 26100936, 26100937, 26100938, 26100939, 26100940, 26100941, 26100942, 26100943, 26100944, 26100945, 26100946, 26100947, 26100948, 26100949, 26100950, 26100951, 26100952, 26100953, 26100954, 26100955, 26100956, 26100957, 26100958, 26100959, 26100960, 26100961, 26100962, 26100963, 26100964, 26100965, 26100966, 26100967, 26100968, 26100969, 26100970, 26100971, 26100972, 26100973, 26100974, 26100975, 26100976, 26100977, 26100978, 26100979, 26100980, 26100981, 26100982, 26100983, 26100984, 26100985, 26100986, 26100987, 26100988, 26100989, 26100990, 26100991, 26100992, 26100993, 26100994, 26100995, 26100996, 26100997, 26100998, 26100999, 26101000, 26101001, 26101002, 26101003, 26101004, 26101005, 26101006, 26101007, 26101008, 26101009, 26101010, 26101011, 26101012, 26101013, 26101014, 26101015, 26101016, 26101017, 26101018, 26101019, 26101020, 26101021, 26101022, 26101023, 26101024, 26101025, 26101026, 26101027, 26101028, 26101029, 26101030, 26101031, 26101032, 26101033, 26101034, 26101035, 26101036, 26101037, 26101038, 26101039, 26101040, 26101041, 26101042, 26101043, 26101044, 26101045, 26101046, 26101047, 26101048, 26101049, 26101050, 26101051, 26101052, 26101053, 26101054, 26101055, 26101056, 26101057, 26101058, 26101059, 26101060, 26101061, 26101062, 26101063, 26101064, 26101065, 26101066, 26101067, 26101068, 26101069, 26101070, 26101071, 26101072, 26101073, 26101074, 26101075, 26101076, 26101077, 26101078, 26101079, 26101080, 26101081, 26101082, 26101083, 26101084, 26101085, 26101086, 26101087, 26101088, 26101089, 26101090, 26101091, 26101092, 26101093, 26101094, 26101095, 26101096, 26101097, 26101098, 26101099, 26101100, 26101101, 26101102, 26101103, 26101104, 26101105, 26101106, 26101107, 26101108, 26101109, 26101110, 26101111, 26101112, 26101113, 26101114, 26101115, 26101116, 26101117, 26101118, 26101119, 26101120, 26101121, 26101122, 26101123, 26101124, 26101125, 26101126, 26101127, 26101128, 26101129, 26101130, 26101131, 26101132, 26101133, 26101134, 26101135, 26101136, 26101137, 26101138, 26101139, 26101140, 26101141, 26101142, 26101143, 26101144, 26101145, 26101146, 26101147, 26101148, 26101149, 26101150, 26101151, 26101152, 26101153, 26101154, 2610115

Arbitration and Conciliation Act, 1996 and his/her decision shall be final and binding on both the Parties. The seat of the arbitration shall be at Puducherry and the language of arbitration proceeding shall be English Each Party shall bear its own cost for arbitration. This Agreement shall be construed, interpreted, and enforced pursuant to the laws of India and all disputes arising out this Agreement shall be subject to the sole and exclusive jurisdiction of the courts of Puducherry.

**IN WITNESS WHEREOF**, the Parties hereto have caused this Agreement to be executed in accordance with the laws by their duly authorized representatives ON THE 11<sup>th</sup> Day of December 2017 FIRST HEREIN ABOVE WRITTEN.

For and on behalf of  
**M/s. Power Finance Corporation  
Consulting Limited**


Signed & delivered by



**(YOGESH JUNEJA)**

**General Manager**  
योगेश जुनेजा / Executive Vice President  
कार्यपालक उपाध्यक्ष /  
पीएफसी कंसल्टिंग लिमिटेड  
PFC CONSULTING LIMITED  
(भारत फाइनेंस कॉर्पोरेशन लि० की पूर्णतः स्वामित्वधीन सहायक कंपनी)  
(A wholly owned subsidiary of Power Finance Corp. Ltd.)  
प्रथम तह, "कजागिडि", 1 बाराखंबा लेन, कर्नाट प्लेस,  
Cognault Place,  
In the Presence of

**Witness**



**(Saroday Nayak)**  
AVP, PPCC L.

For and on behalf of President of  
India represented by the  
Superintending  
Engineer-Cum-Head of Department,  
Electricity Department, Government  
of Puducherry .


Signed & delivered by



**(D. RAVI)**

**Superintending Engineer-cum  
Head of the Department**

**(D. RAVI)**  
**SUPERINTENDING ENGINEER**  
-cum-HOD  
Electricity Department  
Puducherry  
**Witness**



**Superintending Engineer**  
O & M/Puducherry Region  
Electricity Department  
Puducherry