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Installation of Additional Power Transformer, Renovation of 33/11 KV S/s, New 33 KV &
11KV, Aug. of Conductor capacity of 33 KV & 11 KV line, New LT lines, Conversion of
Bare conductor LT Line into LT AB Cable line, New DTR S/s, Aug. of DTR Capacity and
New Service connections including BPL connections, meterisation and other related
works under DDUGJY & IPDS Schemes of Jabalpur, Katni, Narsinghpur, Seoni,
Balaghat, Chhindwara, Dindori & Mandla districts under Jabalpur Region of MPPKVWVCL,
Jabalpur and your offer cited under reference no.2 for the Contract Price 0.48 % of cost
of works to be executed under DDUGJY & IPDS Scheme i.e Rs. 2,93,76,960.00+
Service Tax @ 14.5 % is hereby accepted by our Company.

You are requested to furnish the Performance Security for an amount equal to
Rs.3,36,366.00 (Rs. Three Lacks Thirty Six Thousand Three Hundred Sixty Six
only) in the form of Bank Guarantee on non-judicial stamp paper of adequate amount as
applicable in the state of issuing bank as per form of Performance Security given in
clause 13 of Annexure- 1 under “Terms of reference (TOR)/ Scope of Work of bid

identification within 28 days in accordance with the Conditions of Contract.

Further, you are requested to execute Contract Agreement on non-judicial stamp
paper worth Rs.1000/- as per Annexure-5, “Draft Agreement for Consultancy Services”
attached in Bid document within 28 days from the date of above notification.

Other terms and conditions applicable shall be as per Bid Identification number
MPPKVWWCL/DDUGJY & IPDS/JR/655 dated 29/01/2016.

You are requested to convey your written categorical acceptance of this Letter of

acceptance up to 29.03.2016 positively.

Yours sincerely,

CGM (RAPDRP)
MPPKVVCL:JABALPUR

Copy to:-

ED PFC, Urjanidhi 1-Barakhamba lane, connought place New Delhi-110001

The Director (Technical), MPPKVVCL, Jabalpur.

Chief Financial Officer, MPPKVVCL, Jabhalpur.

The Chief Project Manager, M/s REC Limited, Project office(MP& chhatishgarh), Hall
No.3 2" floor(West block), metro walk, Bittan Market, Bhopal-422016



